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KONTRATA PUBLIKE KORNIZE
616-26-2203-5-1-1/C1951

KUVENDI I KOMUNES SE PRISHTINES, (né¢ vazhdim "Autoriteti Kontraktues"), né njéren ang;
dhe
AGE group SH.P.K,, UCK-sé 362, Rahovec, 810733685 (ne vazhdim “Kontraktori”), ne anén tjetér, jané pajtuar

te lidhin njé kontrate publike kornizé pér Punét e riparimit/mirémbajtjes si né vijim:

Renovimi i objekteve komunale dhe bashkésive lokale me numér identifikues: 616-26-2203-5-1-1.

Neni 1 Lénda

1.1 Lénda e késaj kontrate publike kornizé &shté qe t& themeloj kushtet, duke pérfshiré ¢mimet per njési dhe
rregullat e implementimit pér kryerjen e punéve té riparimit/mirémbajtjes né vijim:

Renovimi i objekteve komunale dhe bashkésive lokale

Nrl i prokurimit | 616-26-2203-5-1-1

Nr i brendshém 616-26-030-5-1-1

1.2 Kontrata publike kornizé do t& implementohet me “vendosjen e porosive” apo thirrje. P.sh, Kurdo q& Autoriteti
Kontraktues apo ndonjé Autoritet tjetér Kontraktues i pérfshiré né kété kontraté, tenton t& blejé artikuj né bazé té
késaj kontrate publike kornizé, duhet q& t& dérgojé “porosing” tek Kontraktori, duke specifikuar listén e puneve qe
duhet te performohen me sasité e tyre pérkatése.

1.3 Sasité e vler&suara, t& pércaktuara né Pjesén C, Lista e Cmimit, jané vetém sasi indikative . Autoriteti(et)
Kontraktues i pérmendur né Neninl.1 éshté (jang) i/té detyruar t& pérdoré/in kété marréveshje kornizé sa heré qé té
prokurojné puné, t& pérmendura né 1.1.

1.4 Kontrata hyné né fuqi nga data e nénshkrimit dhe &shté valide 24 muaj nga ajo daté.

It raportohet né ¢do dokument apo kérkesé né lidhje me kété aktivitet t& prokurimit




Neni 2 Koha e pérfundimit

2.1 Afati kohor pér ekzekutimin e punéve do t§ jetd 15 dit8 nga koha e l&shimit t& urdhér bletjes nga ana e
Autoritetit Kontraktues.

2.2 Vendi i ekzekutimit t& punéve do (& jet&:
Objektet komunale dhe bashkésit€ lokale

Neni 3 Cmimi

3.1 Cmimet njési t& punéve riparuese jang paragitur ng Ofertén Financiare, Lista ¢ Cmimit e paraqitur nga
Kontraktuesi.

Vlera totale indikative e kontratés éshté: 500.000.00 Euro. (Peségind mije euro ¢ zere enro cenf), Viera totale

indikativé ¢ kontratds me cmimin e peshuar éshtg 21,775.10 Eure { Njézet ¢ njémijé e shtatéqind e shtatédhjeté e
pesé Euro e dhjeté cent).

3.2 Cmimi i pérmendur n& Nenin 3.1 mé sipér duhet t& jeté e vetmja pagesé q& Autoriteti Kontraktues i ka borxh
Kontraktuesit sipas kontratés publike kornizg.

3.3 Cmimet e njésive do t& jend fikse dhe nuk do ti nénshtrohen ndryshimeve pe1 porosité e vendosura nén kidté
kontraté publlke kornizg.,

3.4 Pagesat do 18 behen né pel puthje me Kushtet e Pergjlthshme dhe/ose e Veqanta té Kontrates
Nenid4 Rendii pérparﬁs?sé‘ st doku_men_teve t€ kontratds .
4.1 Kontrata p&rbéhet nga dokumentet né vijim; '

(a) Kontrata Publike Kornizé;
(b} Kushtet e Veganta t& Kontratés;

(c) Kushtet ¢ Pérgjithshme t& Kontratés;
(d) Tenderi i Kontraktuesit duke pérfshiré Specifikimet Teknike;
{e) Oferta financiare (Lista ¢ Cmimeve),

(f) Urdhér blerja;

42 Dokumentet e ndryshme q& e pérbéing kontratén konsiderohet se shpjegojné njéra tjetrén; dhe né raste t&
paqartésisé ose divergjencés, ato duhet t& lexohen sipas rendit t& pérparésisé n€ t& cilin jané dhéné mé sipér.

Neni 5 Komunikimet

5.1 Té gjitha komunikimet me shkrim g& kang & b&jné me k&té Konfraté ndérmjet Autoritetit Kontraktues, nga
njéra ané dhe Kontraktuesit nga ana tjetér duhet té& cekin titullin ¢ Kontratés dhe numrin e saj t€ identifikimit dhe
duhet t& behen me shkrim. Komunikatat duhet t& dérgohen me posté, mesazh, telefaks, faks, email ose t&
dorézohen personalisht,

5.2 Nése personi gé dérgon komunikatén kérkon vértetim 8 pranimit t& saj, ai duhet ta thot& k&t€ n€ komunikatén e
tij. Sa heré qé ka afat t& fundit pér pranimin ¢ komunikatés me shkrim, dérguesi duhet t& kérkojé vértetim té




pranimit t& komunikatés sé& tij. Né t& gjitha rastet, dérguesi duhet t'i marré t& gjitha masat e nevojshme pér t&
siguruar pranimin e komunikimit t& tij.

5.3 Kudo ge né kontraté parashikohet dhénia e ndonjé njoftimi, pélqimi, miratimi, certifikate, ose vendimi, pérveg
nése specifikohet ndryshe né njoftimin e tillg, pélqimi, miratimi, certifikata apo vendimi do té jeté¢ né formé t&
shkruar dhe fjalét "njoftoj", "vértetojé", "miratoj” ose"vendosé "do t& shenohen né pérputhje me rrethanat. Ndonjé
miratim, pajtim, certifikaté ose vendimi i till¢ nuk duhet t& mbahet apo vonohet pa arsye.

5.4 Kjo kontraté éshté pérgatitur né gjuhen Shqipe né katér origjinale, tri origjinale pér Autoritetin Kontraktues dhe
njé origjinal pér Ofruesin e Shérbimeve.

Pér Autoritetin Kontraktues: Pér Kontraktuesin:
Drejtor i prokurimit Zyrtari Kryesor Administrativ GOE: AGE group SH.P.K., UCK-sé
362, Rahovec
Emri: Visar Shehu Emwri: Pérparim Rama Emri: ! ) A .
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KUSHTET E PERGJITHSHME

Neni 1 Pérkufizimet

1.1 “Kontraté" do té thoté marréveshje t& lidhur ndérmjet Autoritetit kontraktues dhe Kontraktuesit, si¢ &shté
shénuar né formularin ¢ kontratés t& nénshkruar nga palét, duke pérfshiré t& gjitha shtojcat pér kété dhe & gjitha
dokumentet e inkorporuar me referencé né té.

1.2 “Puné” konsiderohen t& gjitha ato pund (& cilat jang objekt i kontratés dhe t¢ cilat Autoriteti Kontraktues kérkon
qé t& kryhen nga kontraktuesi, qofshin ato ndértim, restaurim, meremetim apo rrénim ndértesash, pajisje, struktura
inxhinieringu civil, strukiura t& tjera apo pjesé t& tyre.

1.3 “Kontraktuesi® &shté operatori ekonomik (apo grupi 1 operatoréve ekonomik), i caktuar né formularin ¢
kontratés, 1 cili (t& cilét) gsht& palé ng kontraté dhe éshité I obliguar t& kryejé punét sipas marréveshjes dhe i cili do &
marré shumén sipas marréveshjes me kontraté,

1.4 “Menaxheri i Projektit” éshté njeriu i caktuar n& kushtet e veganta t& kontratgs ( apo cilido njeri kompetent i
autorizuar nga Autoriteti Kontraktues), i cili éshté pérgjegjés pér mbikéqyrjen e kryerjes sé punéve dhe pér t¢ gjitha
hollésité dubet t'1 raportoj8 Autoritetit Kontraktues.

1.5%Cmimi Kontratés® do t& thoté shuma qé i paguhet Kontraktuesit sipas marréveshjes né formularin e kontratés.

1.6 “Vendi i ndértimit” do t& thoté vendi i cakfuar pér kryerjen e pungve t& kontraktuara.

1.7 “Pajisjet e lontraktuesit” do & thoté e téré makineria pérfshiré edhe até pér bartjen e pajisjeve, dhe mjetet tjera
qé nevojiten pér kryerjen e punéve t& kontraktuara q& duhet t& béhen sipas kontratés.

1.8 “Skicat” nénkuptojné vizatimet, ltogaritjet, informatat e siguruara dhe t& miratuara nga Autoriteti Kontraktues
pér kryerjen e punéve té€ kontaktuara.

1.9 “KPK?” do t& thot€ Kushtet e Pérgjithshme t& Kontratés.

110 “KVK” do & thoté Kushtet e Veganta t& Kontratgs.

Neni 2 L Gjuha dhe ligji i aplikuesh&m

2.1 KVK ¢ saktésojné cili &shté ligji qé | pércakton 1€ gjitha ¢ishtjet q& nuk jané t€ mbuluara né kontraté.

2.2 Kontrata dhe t& gjitha komunikimet e shkruara ndérmjet paléve hartohen né gjuhén e specifikuar né¢ KVK.
Neni 3 Transferimi

3.1 Transferimi do t& jeté valid vetdm nése ka marr8veshje t& shkruar p&rmes t& cilés Kontraktuesi e transferon
kontratén e vet ose njé pjesé té saj te njé palé e treté.

3.2 Kontraktuesi nuk mundet gé, pa miralim paraprak me shkrim nga Autoriteti kontraktues, ta transferojé kontratén
ose njé pjesé t& saj, ose ndonjé perfitim apo interes nga ajo, pérveg né kéto raste:

a) kur ka ngarkesé pér pages€, né favor & bankieréve t& Kontraktuesit, t& shumave gg duhet & paguhen ose g8 do t&
béhen borsh sipas kontratés; ose

b) n& rast t& dheénies sé t& drejtés sé Kontraktuesit siguruesve t& Kontraktuesit pér t& kérkuar pagesén nga ndonjé
person tjetér i detyruar né rastet kur siguruesit e kang shkarkuar humbjen ose detyrimin e Kontraktuesit.

3.3 Pér qellimet e nenit 3.2, aprovimi i njé transferimi nga Autoriteti kontraktues nuk do ta lirojé Kontraktuesin nga
obligimet e veta pér pjesén e kontratés q& tashmé &shié realizuar ose pér pjesén g& nuk &sht€ bartur,

3.4 Pranuesit e dispozitave t& kontratés duhet t& plotésojné kriteret e pérshtatshmérisé qé zbatohen pér dhénien e
kontratés pérveg ng raste kur transferimi béhet né bankg apo kompani t& sigurimit ose institucion tjetér financiar.




Neni 4 Nén-kontraktimi

4,1 Nénkontrata &shté valide vetém nése ka marréveshje t& shkruar pérmes sé cilés Kontraktuesi ia beson realizimin
e njé pjese t& kontratés sé tij njé pale & treté,

4,2 Elementet e kontratés q¢ do té nénkontraktohen dhe identiteti i n&nkontraktuesve i béhen t& ditura Autoritetit
kontraktues me rastin e dorézimit te ofertés. Ne rast te ndryshimit te n&nkontraktuesve gjate implementimit te
kontratés, Kontraktuesi duhet te njoftoj me shkrim Autoritetin Kontraktues.. Autoriteti kontraktues do fa lajmérojé
Kontraktuesin pér vendimin e vet brenda 30 dit& pune nga martja € njoftimit, duke i paragitur arsyet e veta nése nuk
Jéshohet autorizimi. Kontraktuesi nuk n&nkontrakton pa autorizim me shkrim nga Autoriteti Kontraktues. Te gjithe
nénkontraktuesit e propozuar duhet te pérmbushin kérkesat e pérshtatshmérisé.

4.3 Autoriteti koniraktues nuk njeh lidhje kontraktore ndérmjet vetes dhe nénkontraktuesve, megjithaté mund t&
siguroj, ku e konsideron si t& nevojshme, pagesat direkte pér nénkontraktorét.

4.4 Kontraktuesi éshig pérgjegjés pér aktet, gabimet dhe neglizhencén e nénkontraktuesve t& vet si dhe t& agjentéve
ose t8 punésuarve, né t& njéjtén ményré si po € ishin akte, gabime ose neglizhencé e Kontraktuesit, agjentéve 2 tij
ose punétordve t& tij. Aprovimi i nénkontraktimit t& ndonjé pjese t& kontratés ose aprovimi i nénkontraktuesit nga
ana e Menaxherit t& Projektit nuk e liron Kontraktuesin nga obligimet e tij sipas kontratés

4.5 Nése nénkontraktuesi ka marré ndonjé obligim t& vazhduesh&m & vazhdon pér njé periudhé g€ e tejkalon até t&
periudhés s& garancisé nén kontraté ndaj Koniraktuesit, pérkitazi me furnizimet q& i jep ndnkontraktuesi,
Kontraktuesi duhet q&, né ¢farédo momenti pas skadimit 18 periudhés s& garancisé, t’i transferojé menjéheré te
Autoriteti kontraktues, me kérkesé dhe shpenzime t& Autoritetit kontraktues, pérfitimet e obligimeve t& tilla pér
koh#&zgjatjen e garancisé sé€ skaduar,

Obligimet e Autoritetit Kontraktues

Neni & Dhénia e dokumenteve

5.1 Nése ésht¢ e nevojshme, brenda 30 ditésh nga nénshkeimi i kontratés, autoriteti kontraktues duhet t't japé
Kontraktuesit, pa pagesé, njg kopje té skicave ¢ pérgatitura pér realizimin e kontratés dhe kopje 18 specifikimeve -
dhe dokumenteve tiera t&¢ kontratés. Kontraktuesi mund t& blejé kopje tjera t& kétyre skicave, specifikimeve dhe
dokumenteve tjera, né rast se ato jané ne dispozicion, Pas léshimit t& certifikatés p&rfundimtare, Kontraktuesi duhet
ti kthen autoritetit kontraktues t& gjitha skicat, specifikimet dhe dokumentet tjera t& kontratés. ' '

5.2 Pérveg nése &shté e nevojshme pér qéllime t# kontratés, skicat, specifikimet dhe dokumentet tjera q& i jep
autoriteti kontraktues nuk duhet t& pérdoren as nuk duhet i komunikohen nj& pale t& treté nga Kontraktuesi pa
pajtim paraprak t& autoritetit kontraktues.

5.3 Autoriteti kontraktues ka autoritetin pér t'i lshuar Koniraktuesit urdhra administrative q8 inkorporojng ato
dokumente plotésuese dhe udhézimet qé jané t8 nevojshme pér ekzekutim t& miré t8 kontratés dhe p&r kompensim
démi nga ndonjé defekt t& saj.

Neni 6 Qasja né& vend punishte

6.1 Autoriteti kontraktues, né& kohén e duhur dhe ng pérputhje me ecuring e punimeve, do ti jap qasje dhe akses
Kontraktuesit ne vend punishte, né pérputhje me programin e zbatimit t& detyrave t& pércaktuara ng kéto Kushte t&
pérgjithshme.

6.2 Kontraktuesi, gjate shfrytézimit, duhet t8 mirémbaje ¢do objekt t& vendosur né dispozicion té& tij né gjendje té&
mirg, dhe duhet, nése kérkohet nga Autoriteti Kontraktues, ti kthej ato né gjendjen e tyre origjinale pas périundimit
té kontratés.

6.3 Kontrakiuesi nuk do té keté té drejté t& ndonjé pagese pér p&rmirésimet q& rezultoin€ nga puna e kryer me
iniciativén e tij.
Neni 7 Ndihma lidhur me rregulloret vendore

7.1 Kontraktuesi mund t& kérkojé ndihmén e Autoritetit kontraktues pér marrjen e kopjeve té ligjeve, rregulloreve
dhe informatave mbi zakonet, urdhératé apo ligjet angsore té Republikés se Kosovés té cilat mund t€ ndikojné te
Kentraktuesi gjaté realizimit t& obligimeve t€ tij me kontraté. Autoriteti kontraktues mund ta japé ndihmén e




kérkuar Kontraktuesit me shpenzime té Kontraktuesit.

7.2 N& bazé té dispozitave té ligjeve dhe rregulloreve mbi punén, Autoriteti Kontraktues do t€ bgjé t€ gjitha
pérpjekjet e nevojshme pér t& lehtésuar prokurimin nga Kontraktuesi pér té gjitha vizat dhe lejet e nevojshme, duke
pérfshirg lejen e punés dhe lejet e qéndrimit, pér personelin, shérbimet e t& ciléve Kontraktuesi dhe Autoriteti
kontraktues i konsideron t& nevojshme, si dhe lejet e géndrimit pér familjet e tyre.

Obligimet e Kontraktuesit

Neni 8 Obligimet e Kontraktuesit

8.1 Kontraktuesi duhet t& veprojé sipas urdhrave administrative q& i jep autoriteti kontraktues. Nése Kontraktuesi
konsideron se kérkesa e njé urdhri administrativ shkon pértej fushéveprimit t& kontratés, ai, duke iu ekspozuar
dénimit pér shkelje t& kontratés, do ta njoftojé autoritetin kontraktues pér kété duke i paraqitur arsyet e tij brenda 30
ditésh pas pranimit t& urdhrit. Ekzekutimi i urdhrit administrativ nuk do té pezullohet pér shkak t& kétij njoftimi.

8.2 Kontraktuesi duhet t’i respektojé dhe t& veprojé sipas té gjitha ligjeve dhe rregulloreve né fugi ng Republikén e
Kosovés dhe do té sigurojé qé& personeli i tij, t& aférmit e tyre, dhe punétorét vendoré té tij gjithashtu t'i respektojné
dhe té& veprojné sipas kétyre ligjeve dhe rregulloreve.

8.3 Kontraktuesi duhet t’i trajtojé t& gjitha dokumentet dhe informatat e marra lidhur me kontratén si private dhe
konfidenciale. Pérveg né rastet kur kjo &shté e nevojshme pér qéllime té ekzekutimit t& kontratés, ai nuk do t&
publikojé ose shpalosé asnjé detaj t& kontratés pa pajtim paraprak me shkrim nga Autoriteti kontraktues.

8.4 Nése Kontraktuesi &shté grup, pérbérja e grupit nuk do t& ndryshohet pa pélgimin paraprak me shkrim t&
Autoritetit kontraktues.

8.5 Kontraktuesi do té& siguroj se punét do té fillojné dhe t& pérfundojné brenda afatit t& caktuar réné dakord né
programin e béré sipas Nenit 12.

8.6 Kontraktuesi do té& siguroj qé t& gjitha punét qé ai/ajo do t& b&jé, si dhe riparimin e defekteve gjaté realizimit t&
punimeve do t& béhen né kohé dhe né pérputhje me standardet, praktikat, metodat dhe procedurat ekzistuese dhe pér
mé tepér me shkallén e aftésisé dhe zellit, e cila do t& pritet nga njé kontraktues i afté dhe me pérvojé q¢€ ka ndérmarr
puné t& ngjashme.

8.7 Kontraktuesi do t& siguroj pér cilésing e punés dhe pér cilésing e materialeve dhe cilésisé profesionale t&
punonjésve qé jané pérdorur pér realizimin e punéve té kontraktuara.

8.8 Kontraktuesi duhet t& siguroj zonén e ndértimit menjéheré pas fillimit té punés pér arsyet e méposhtme:

a. né qoftd se pér kryerjen e punéve pajisjet e rénda si: ekskavatorg té llojeve t& ndryshme, vinga, kamioné t&
llojeve t& ndryshme, skela t& larta, etj do t& pérdoren; dhe
b. né ményré qé té mos démtojé kalimtarét e rastit, objektet pérreth, trafikun etj.

8.9 Kontraktuesi do t& jeté pérgjegjés pér siguring e t& gjitha aktiviteteve né€ vend punim.
Neni 9 Personeli

9.1 Kontraktuesi duhet t& punésoj personel ky¢ dhe t& pérdor pajisje té identifikuara né tender e tij, pér t& kryer pung
ose personel tjetér dhe pajisje té aprovuara nga menaxheri i projektit. Menaxheri i Projektit do t& aprovoj ¢do
zévendésim t& propozuar t& personelit kyg dhe pajisjeve vetém nése kualifikimet e tyre pérkatése, ose karakteristikat
jané né thelb t& barabarta ose mé t& mirg se ato t& propozuara gjaté tenderit.

Neni 10 Siguria e ekzekutimit

10.1 Kontraktuesi do t&, jo mé& voné se dita e nénshkrimit t&€ kontratés, furnizoj Autoritetin Kontraktues me siguri pér
ekzekutim t& ploté dhe t& mire t& kontratés, Shuma e sigurisé do t& saktésohet né KVK. Siguria e ekzekutimit do t&



ndalet nga pagesa e Autoritetit kontraktues pér ¢farédo humbjeje q& &shté pasojé e mosekzekutimit € ploté dhe té
duhur & obligimeve kontraktore nga ana e Kontraktuesit.

10.2 Sigurimi do té& vazhdoj t& mbetet i vlefshém 30 dit& pas l&shimit t& Certifikatés sé¢ Pranimit te Pérkohshém.

10.3 Siguria e ekzekutimit t& kontratés do t& jeté n& formén e dhéné né pjesén IV t& kontratés.

Neni 11 Pérgjegjésia dhe Sigurimi i Kontralktuesit

11.1 Nga data e fillimit e deri sa té léshohet Certifikata e Korrigjimit t& Defekteve, rreziqget e léndimeve personale,
vdekja, dhe humbja ose démtimi i pronés (pérfshiré, pa kufizim, Punét, Impiantet, Materialet, dhe Pajisjet) jané
rreziqet e Kontraktuesit dhe pronés sé afért.

11.2 Kontraktuesi duhet t& siguroj njé sigurim nga dita fillimit t& punimeve deri né fund t& periudhés garantuese t&
defekteve né shumat e pércaktuara né KVK pér ngjarjet e méposhtme t& cilat jané pér shkak (€ rrezigeve t€
Kontraktuesit:

(a) humbje ose démtim i Punéve, Impianteve dhe Materialeve;

(b) humbje ose démtim i Pajisjeve;

(c) humbje ose démtim i pronés (pérveg Punéve, Impianteve, Materialeve dhe Pajisjeve) né lidhje me
Kontratén; dhe

(d) démtim ose vdekje e personelit te tij.

11.3 Kontraktuesi brenda 15 ditéve pas nénshkrimit t& kontratés duhet t’i dérgojé Autoritetit Kontraktues policén
dhe certifikatén pér sigurim qé ka pér qéllim kompensimin e nevojshém pér t& siguruar humbjen apo démet e
pésuara.

11.4 N& qofté se kontraktuesi nuk ofron njé sigurim té tillé atéheré kontrata do t& konsiderohet ¢ anuluar dhe
kontraktuesi do té pérjashtohet nga pjesémarrja né aktivitetet e prokurimit pér jo mé pak se njé vit.

11.5 Né& qofté se ekzistojné arsye t& mjaftueshme dhe bindése pér zgjatjen e afatit € ofrimit t& certifikatés mbi
sigurim, Autoriteti Kontraktues mund t& zgjasé afatin e caktuar pér dorézimin e certifikatés mbi sigurimin ose te
eliminojé sigurimin dhe t& zbresé gmimin e shpérblimit nga fitimi i kontraktuesit.

Neni 12 Programi

12.1 Brenda kohés se specifikuar ne KVI, kontraktuesi do t’i dorézojé Menaxherit t& Projektit njé program pér
miratim. Programi do te p&rmbaje se paku me se vijon: ményrén se si Kontraktuesi propozon ekzekutimin e punéve,
afatin kohor qe kérkohet pér dorézim dhe miratim te vizatimeve, metodat e pérgjithshme qe do ti zbatoje, dhe
afatin kohor pér secilin aktivitet t& specifikuar.

12.2 Nése menaxheri i projektit pér me tepér kérkon modifikime ne programin e punéve né kuadér t€ punéve t&
kontraktuara, kontraktuesi duhet ta rishikojé edhe njéheré programin dhe t’ia kthejé prapé Menaxherit t& projektit.
Kontraktuesi do t& azhurnoj Programin né intervale jo mé& shumé se periudha e pércaktuar né¢ KVK.

12.3 Pér ¢do pakénaqési apo mosmarréveshje né lidhje me modifikimin e programit, kontraktuesi do té sigurojé
argument me shkrim Menaxherit t& Projektit.

12.4 Paraqitja e programit t& tillg, duke pérfshiré gdo shtesé nga menaxheri i projektit nuk do t&€ zvoggloj ose t& rris
detyrimet e kontraktuesit sipas punéve t& kontraktuara, si dhe gdo modifikim t& pérfshiré né programin e punimeve
nuk do té rezultojé né ndonjé pagesé shtesé pér kontraktuesin, nése kjo ka ndodhur si pasojé e neglizhencés s&
kontraktuesit gjaté pérpilimit t& programit.

Neni 13 Siguria né vend punishte

13.1 Kontraktuesi do té keté t& drejtén t& ndaloj qasjen né& vend-punishte pér ¢do person i cili nuk &shté i pérfshiré né
zbatimin e kontratés, me pérjashtim t& personave té autorizuar nga Autoriteti Kontraktues.



13.2 Kontraktuesi do té sigurojé siguring né vend-punishte gjaté gjithé periudhés sé ekzekutimit dhe do t€ jet&
pérgjegjés pér t& marré hapat e nevojshém, né interes t& punonjésve té tij, agjentéve te Autoritetit Kontraktues dhe
paléve té treta, pér té parandaluar ¢do humbje ose aksident i cili mund t& rezultojé nga kryerja e punéve.

13.3 Kontraktuesi do t& marré t& gjitha hapat e domosdoshme, pér pérgjegjésiné e tij dhe me shpenzimet e tij, pér t&
siguruar qé strukturat dhe instalimet ekzistuese mbrohen, ruhen dhe mirémbahen. Ai do t€ jeté pérgjegjés pér
sigurimin, me shpenzimet e tij, ndrigimin, siguring, skermén dhe pajisjet e sigurisé te cilat jané t& nevojshme pér
zbatimin e duhur t& detyrave ose q& me arsye mund té kérkohen nga Autoriteti Kontraktues

Neni 14  Ndérhyrja me trafikun

14.1 Kontraktuesi do t& sigurojé q& punimet dhe instalimet nuk shkaktojné déme, ose pengojné trafikun ng, lidhjet e
komunikimit t& tilla si rrugét, hekurudhat, rruge ujore dhe aeroporte. Ai, né vecanti, do t& marré parasysh kufizimet
ne peshé kur zgjedh rrugét dhe automjetet.

14.2 Cdo masé te veganté t& cilén Kontraktuesi e konsideron t& nevojshme, ose &sht& kérkuar nga Autoriteti
Kontraktues me qéllim t&€ mbrojtjes apo pér té pérforcuar pjesét e rrugéve, urave, do té bartet ne shpenzime té
Kontraktuesit, pa marre parasysh se ato kryhen nuk ato kryhen nga Kontraktuesi. Kontraktuesi duhet t€ njoftojé
Autoritetin kontraktues pér ¢farédo masa té veganta q€ ai synon t& ndérmarrg para se kryej ato. Riparimet e démit te
shkaktuara né rrugé, ura nga transporti i materialeve apo pajisjeve do té jeté né shpenzime t€ Kontraktuesit.

Neni 15 Tatimi

15.1 Kontraktuesi &shté pérgjegjés pér té gjitha tatimet dhe detyrimet doganore né pérputhje me Ligjin e Republikés
se Kosovés.

15.2 Té gjitha tatimet dhe detyrimet tjera doganore konsiderohet se jané pérfshiré né gmimin e kontraktuar,

15.3 Menaxheri i Projektit do t& harmonizojé ¢gmimin e kontraktuar nése konstaton se ka ngritje t& tatimeve dhe
detyrimeve doganore brenda datés prej 28 ditésh para dorézimit t& tenderit dhe datés sé fundit t& vértetimit t&
pérfundimit t€ punéve.

15.4 Menaxheri i Projektit nuk do t& lejojé ndryshimin e gmimit t& kontraktuar p&r shkak t& ngritjes s& tatimeve
dhe/ose ngritjes se detyrimeve doganore né qofté se kjo ka ndodhur gjaté kohés sa ka qené né vonesé kontraktuesi.

Neni 16 Kostoja e Riparimeve
16.1 Humbja ose démtimi i Punéve ose Materialeve qé do té pérfshihen ng Punét né mes t& Datés s¢ fillimit dhe né
fund t& periudhés sé Korrigjimit t&¢ Defekteve do t& rregullohet nga Kontraktuesi né koston e Kontraktuesit nése
humbja ose démtimi lind nga aktet ose mosveprimet e Kontraktuesit.

FILLIMI DHE VONESAT
Neni 17 Fillimi i punéve

17.1 Kontraktori duhet t& fillojé punimet sa mé shpejt qé& éshté e arsyeshme e mundur pas marrjes s¢ urdhrit me
ekspeditén e duhur dhe pa vonesé.

17.2 Kontraktuesi do t& ekzekutoj Punét né pajtim me Specifikimet dhe Vizatimet dhe Punét do t€ kryhen né pajtim
me Programin e dorézuar nga Kontraktuesi, i pérditésuar me miratimin e Menaxherit t& Projektit, dhe do t& plotésoj
ato brenda afatit kohor t& specifikuar né Nenin 2 t&€ Formularit t& Kontratés.

Neni 18 Zgjatja e periudhés sé ekzekutimit
18.1 Kontraktuesi mund t&€ kérkojé zgjatje t& periudhés sé ekzekutimit nése realizimi i kontratés s& tij vonohet, ose
pritet se do t& vonohet, pér ndonjérén nga kéto arsye:

a) Autoriteti kontraktues ka déshtuar t'i plotésojé obligimet e veta sipas kontratés;

b) Forca madhore té pérkufizuara si né Nenin 38;

18.2 Brenda 15 ditésh pasi ka kuptuar se mund t& keté vonesé, Kontraktuesi duhet ta lajmérojé Autoritetin



Kontraktues se ka pér qéllim (& bgjé kérkesé pér zgjatje t& periudhés sé realizimit pér t€ cilén ai konsideron se ka t¢
drejté dhe, pérveg nése ka ndonjé marréveshje tjetér ndérmjet Kontraktuesit dhe Autoritetit Kontraktues, brenda 30
ditésh i jep Autoritetit Kontraktues t& dhéna gjithépérfshirése ashtu & t& mund t& kontrollohet kérkesa.

18.3 Brenda 30 ditésh pas pranimit te detajeve sipas Nenit 18.2 Autoriteti Kontraktues do ti lejojé me shkrim
Kontraktuesit k&té zgjatje t& periudhés s realizimit nése mund t& arsyetohet, ose n¢ ményré prospektive ose
retrospektive, ose ta informojé Kontraktuesin q& nuk i &sht& dhéné e drejta pér zgjatje (€ periudhés.

Neni 19 Démet e likuiduara

19.1 Nése Furnizues me pérgiegjésing e tij nuk arrin 'i dorézojé ndonj# ose t& gjitha punét brenda limiteve
kohore t& specifikuara né kontraté, Autoriteti kontraktues, pa njoftim zyrtar dhe pa paragjykim ndaj kompensimeve
tjera t& tij sipas kontratés, do (8 keté (& drejté, pér secilén dité q& kalon ndérmjet skadimit t€ periudhés sé& kontratés
dhe datés aktuale t& p&rfundimit, t’i marré démet e likuiduara t& barabarta me 0,25% ni dit¢ t& vlerés s& punéve t&
pa dorézuara deri né njé maksimum prej 10 % t& vlerds totale t€ porosise. Autoriteti Kontraktues mund t& zbresé
démet e likuiduara nga pagesat te cilat duhet ti behen Konyraktuesit. Pagesat ¢ démeve t¢ likuiduara nuk do t&
prekin detyrimet e kontraktuesit.

19,2 Nése mosdorézimi i punéve parandalon pérdorimin e zakonshém t& punéve ng térési, démet e likuiduara té
parapara né paragrafin 19,1 do t& Hogariten ng bazé t& viergs totale {8 porosise,

14.3 Nése Autoriteti kontraktues ka fituar 6 drejtén t& kérkojé sé paku 10 % t8 vierds s& porosise ai mundet, pasi ta
njoftojé me shkrim Kontraktuesin:

a. Ne rast se Autoriteti Kontraktues ka prokuruar vetem ne emer fe vele Autoritetit, me nje operatore ekonomik:
- te konfiskojé garancing e realizimit;
- te ndérpresé kontratén, dhe né kété rast Kontraktuesi nuk do t& keté té drejt& pér kompensim; dhe
- t& hyj# n& njé kontraté me njé palé t& treté pér dhénien e pjesés s& mbetur t& punéve. Kontraktuesi nuk do t&
paguhet pér kété pjesé & koniratés. Kontraktuesi gjithashtu do 8 jeté i detyruar t& paguajé koston plotésuese
dhe démet e shkaktuara nga kjo pamundési e tij.

b. Ne rast se Autoriteti Kontraktues ka prokuruar vetem ne emer te vete Autoritetit, me disa operatore ekonomik:
- te konfiskojé garanciné e realizimit; S s
- te ndérpresé porosine, dhe n& kété rast Kontrakiuesi nuk do t& keté t& drejté pér kompensim, Kontraktuesi
gjithashtu do & jetg i detyruar t& paguajé koston plotésuese dhe démet e shkaktuara nga kjo pamundési e tij; dhe
- te ri-hap konkurrencén me pjesén e mbetur t& Operatoréve Ekonomik té kontratés publike kornizg.

¢. Ne rast se Autoriteti Kontraktwes ka prokuruar ne emer te disa Autoriteteve tjera Kontraktuese, me nje operatore
ekonomik:
- Autoriteti Kontraktues i cili ka bere porposine anulon porosine dhe ritenderon, dhe né kété rast Kontraktuesi
nuk do t8 keté t& drejté pér kompensim. Kontraktuesi i gjithashtu do t& jet¢ i detyruar 1@ paguajé koston
plotésuese dhe démet e shkaktuara nga kjo pamundési e tij; dhe
- te njoftoj Autoritetin Kontraktues i cili ka udh&hequr prokurimin pér sjellje t& keqge t& Operatorit Ekonomik
dhe kérkon nga Autoriteti Kontraktues i pérmendur ge t€ konfiskoj njé pjesé proporcionale, ekuivalente me 10%
te porosise se leshuar, t& garancisé sé performancgs dhe dérgon shumén tek Autoriteti Kontraktues.

a.  Ne rast se Autoriteti Kontrakiues ka prokurnar ne emer te disa Autoriteteve tiera Kontraktuese, me disa
operatore ekonomik:

- te njoftoj Autoritetin Kontraktues i cili ka udhéhequr prokurimin pér sjellje t& keqe t& Operatorit Ekonomik
dhe kérkon nga nga Autoriteti Kontraktues i p&rmendur ge t8 konfiskoj njé pjesé proporcionale, ekuivalente me
10% te porosise se leshuar, t& garancisé s& performancés dhe dérgon shumén tek Autoriteti Kontraktues;
- te ndérpres& porosine, dhe né kété rast Kontraktuesi nuk do t& keté t& drejté pér kompensim. Kontraktuesi
gjithashtu do t& jet& i detyruar t& paguajé koston plotésuese dhe démet e shkaktuara nga kjo pamundgsi e tij; dhe
- te ri-hap konkurrencén me pjesén e mbetur t& Operatoréve Ekonomik t& kontratés publike kornizé.

Materialet dhe mjeshtérité
Neni 20  Regjistri i punés




20.1 Njé regjistér i punés do t&, pérveg kur parashikohet ndryshe nga KVK, mbahen né vend-punishte nga ana ¢
Kontralduesit, i cili do t& mbaje t¢ paktén informacionin € méposhtém:

a) kushtet e motit, ndérprerjet e punés qe detyrohen nga moti me shi, orét e punés, numrin dhe Hojin e
punétoréve t& punésuar né vend-punishte, materialet e furnizuara, pajisjet né pérdorim, pajisjet jo né
giendje pune, testet e kryera né vend, mostrat e dérguara, rrethanat e paparashikuara si dhe urdhrat dhéne
Kontraktuesit;

b) deklaratat e holiésishme t& ¢ gjitha elementeve sasiore dhe cilésore 18 pungs s& béré dhe furnizimet e
dorézuara dhe t& p&rdorura, t& afia pér tu kontrolluar né vend-punishte dhe & réndésishme né llogaritjen ¢
pagesave ge duhet bere Kontraktuesit.

20.2 Shénimet e béra né regjistrin e punés, si pune ne progres, duhet t& nénshkruhen nga Autoriteti Kontraktues dhe
té bashké-nénshkruhen nga Kontraktuesi ose pérfagésuesi i tij. Nése Kontraktuesi refuzon, ai do t& komunikojé
piképamjet e tij ndaj Autoritetit Kontraktues né afat prej 15 ditésh pas datés né & cilén jané regjistruar te dhénat apo
deklaratat kundérshtuese. Nése Kontraktuesi déshton ge t8 nénshkruajé ose té paraqesé piképamijet e tij brenda
periudhés s& lejuar, do t& konsiderohet se Kontraktuesi pajtohet me shénimet ¢ paragitura né regjistér. Kontraktuesi
mund t& shqyrtojé regjistrin & punés né ¢do koh# dhe mund, pa hequr dokumentin, t& b&jé ose t& marr njé kopje t&
shénimeve t& cilat ai i konsideron t& nevojshme pér informacionin e tij.

20.3 Sipas kérkesés, Kontrakiuvesi do ta sigurojé Autoritetin Kontraktues me informacionin e duhur pér t& mbajtur
regjistrin e pungs né ményrén e duhur,

Neni 21 Origjina dhe cilésia e punimeve dhe materialeve

21.1 Punét, kompenentét dhe materialet do t& jené né pérputhje me specifikimet, vizatimet, sondazhet, modelet,
mostrat, strukturat dhe kérkesat tjera né kontraté dhe do t8 mbahen né dispozicion t& Autoritetit kontraktues pér
géllime [dentifikimi giaté gjithé periudhés sé realizimit.

21.2 Té gjitha pranimet teknike preliminare do t& jen& objekt 1 nj# kérkese t& dérguar nga Kontraktuesi tek Autoriteti
Kontraktues. Kérkesa duhet ti referohet numrit te kontratés, numrin e Lotit dhe vendin ku do te zhvillohet pranimi i
tillé, sipas rastit. Komponentét dhe materialet e specifikuara ng kérkesé duhet té certiﬁkohen nga autorlteti
kontraktues se plotésojné kérkesat pér kété ptamm para se t€ inkorporohen ng pune.

21.3 Edhe nése jané pranuar teknikisht materialet apo artikujt q& do t& perfslnhen né pune ose né prodhimin e
komponentéve, ato mund t& refuzohen .dhe. duhet t& zévendésohen menjéheré nga Kontraktuesi nése ndonjé
kontrollim tjetér zbulon defekte ose gabime. Kontraktuesit mund ' jepet mundésia t'i riparojé dhe ti pérmirgsojé
materialet dhe artikujt g8 jang refuzuar, por kéto materiale dhe artikuj do t€ pranohen pér inkorporim né pune vetém
nése jané riparuar.

Neni 22 Inspektimi dhe testimi

22.1 Autoriteti Kontraktues do t& eméroj “Menaxherin e Projektit”, t cekur ng KVK, i cili do t& jeté pérgjegjés pér
mbikéqyrjen e ekzekutimit t& punéve gjaté téré kohés, duke filluar q& nga dita e par# e fillimit t& punéve e deri né
skadimin e periudhés garantuese té defekteve dhe pér raportim tek Autoriteti Kontraktues.

22.2 Qéllimi i mbikéqgyrjes &shté t€ kontrollojé cilésing e punéve dhe cilésing e materialeve & p&rdorura né pajtim
me specifikimet teknike & réna dakord.

22.3 Kontraktuesi do € sigurojé qé komponentét dhe materialet te dorézohen né koh# n# vend pér ti lejuar autoritetit
kontraktues qe t€ vazhdojé me pranimin e komponentéve dhe materialeve. Kontraktuesi konsiderohet se ka vierésuar
plotésisht véshtirésité q& mund t'i hasé né két& aspekt, dhe nuk do ti lejohet qé t& paraqesé ndonjé arsye pér vonesé
né périnbushjen e detyrave.

22.4 Autoriteti kontrakiues do t& keté t& drejté, ose nga veté ose agjentit e tij, qe t& inspektojé, kontrollojg, masé dhe
testojé komponentét, materialet, dhe mjeshtéring, dhe & kontrollojé progresin e p#rgatitjes, fabrikimit apo prodhimit
t& cfarédo artikulli q& pérgatitet, fabrikohet ose prodhohet pér ofrimin e sipas kontratés, né ményré gé t& pércaktoj
nése komponentét, materialet dhe mjeshtéria kang cilésing dhe sasing e kérkuar, Kjo do t& b&het né vendin e
prodhimit, fabrikimit, pérgatities ose n& vend-punishte ose né ndonjé vend tjetér, si¢ mund t&€ specifikohet né
kontraté,




22.5 Nése komponentét dhe materialet i kané kaluar testet, Autoriteti kontraktues do ta njoftojé Kontraktuesin ose
do te miratojé certifikimin e procedurés lidhur me k&t

22.6 Nése Autoriteti Kontraktues dhe Kontraktuesi nuk pajtohen pér rezultatet e testit, secili do t& jap& njg deklaraté
pér piképamjet e tij ndaj tjetrit brenda 15 ditéve pas ngritjes se mosmarréveshjes s& tillg. Autoriteti kontraktues ose
Kontraktuesi mund t& kérkojng q@ kéto teste t& pérsériten né t& njéjtat kushte dhe rrethana, ose nése ndonjéra palé
kérlkon, nga njé ekspert qe zgjidhet me peigimin e pérbashkét. Té gjitha raportet e testimit do i dorézohen autoritetit
kontraktues i cili do t'i komunikoj& rezultatet e kétyre testeve pa vonesé te Kontraktuesi. Rezultatet e ri-testimit do t&
jené pérfundimtare. Kostoja e ri-testimit do t& bartet nga pala piképamja e (€ cilit déshmohet se éshté gabim nga ri-
testimit,

Neni 23 Paralajmérim i hershém

23.1 Kontraktuesi pa humbur kohé do t& informojé Menaxherin e Projektit, né qoft€ se ai/ajo véren ndonjé gabim
apo léshim né skica (vizatime) apo edhe né specifikime teknike gjaté kryerjes s¢ punéve duke ia térhequr vérejtjen
se ato mund t& ndikojné me vone né kualitetin ¢ punéve.

23.2 Nése Menaxheri i Projektit véren ekzistimin e disa gabimeve apo I8shimeve, qofshin ato ne skica apo ne
specifikim teknik, ai/ajo do t'i evito] menjéhers dhe do t'i konsideroj pasojat.

23.3 Nése palét ne kontrate vlerésojné se ndérrimet substanciale te pungve jan& bere te nevojshme pér shkak te
gabimeve te tilla ose te pérjashtimeve te cilat substancialisht ndikojn& ne gmimin e kontratés, atheré Menaxheri 1
Projektit ng& bashképunim me autoritetin kontraktues do te korrigjojng dhe kompensojné situatén sipas Ligjit te
Prokurimin Publik.

PAGESAT

Neni 24 Parimet e pérgjithshme t€ pagesave
24,1 Pagesat do 1& b&hen né Euro.

24.2 Pagesat do t& rregullohen pér zbritje pér pagesat paradhénie dhe t€ mbajtjes. Autoriteti Kontraktues duhet t&
paguaj Kontraktuesit shumén e certifikuar nga Menaxheri i Projektit brenda 30 ditéve nga data e ¢do certifikate.
Nése Autoriteti Kontraktues b&n nj& pagesé me vonesg, Kontraktuesit do ti paguhet interes pér pagesé me vonesg né
pagesén e ardhshme. Interesi do té llogaritet nga data né té cilén pagesa duhet t& ishte béré, deri né datén kur pagesa
gshté b&ré me vonesé, e rregulluar sipas bankave vendase pér kredi n& sektorin e ndértimit.

24.3 Artikujt ¢ Punéve pér t& cilat nuk éshté dhéng normé apo gmim nuk do t& paguhen nga Autoriteti Kontraktues
dhe do té konsiderohen t& mbuluara nga normat dhe gmimet tjera né Kontratg.

24.4 Pagesat qe duhet te bshen sipas faturés se l&shuar nga Kontraktuesi do 1€ behen né llogarin€ bankare t& dhéng
né Piesén V, Identifikimi Financiar, i kisaj kontrate q& e plotéson Kontraktuesi. I njéjti formular, qé& i bashkéngjitet
kérkesés pér pagesé, duhet t& pérdoret pér t'i raportuar ndryshimet né Hlogaring bankare.

24.5 Né rast se Autoriteti kontraktues kryen bletje né emér t& autoriteteve t& tjera kontraktuese, dhe njé autoriteti
kontraktues nuk i pérmbush detyrimet e tij sipas késaj kontrate, vecangrisht obligimet ¢ Nenit 24.2 kontraktori mund
t& informojé AQP-ne pér shkelje t& tilla. AQP-ja mund t& ndalojé autoritetin kontraktues nga pérdorimi i ¢do dhe t&
giitha kontratat gendrore publike kornizé 1€ nxjerra nga AQP.

Neni 25 Paramasa dhe Parallogaria
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25.1 Paramasa dhe parallogaria duhet t& pérmbajné pajisje pér ndértim, instalim, testim, dhe punén e komisioneve qe
duhet t& kryhet nga ana e Kontraktuesit. Paramasa dhe parallogaria pérdoret pér t& llogaritur ¢mimin e kontratés.
Kontraktuesi do t& paguhet pér sasin e punés s& kryer né normén e Paramasés dhe Parallogarisé pér ¢do artikull.

25.2 N& rast t& kontratés paushallg, Pérshkrimi i Aktivitetit duhet t& pérmbaj aktivitetet me ¢mim pér punét e kryera
nga ana e Kontraktuesit. Pérshkrimi i Aktivitetit pérdoret pér monitorim dhe kontroll t& kryerjes s€ aktiviteteve né
bazé t& té cilave Kontraktuesi do t& paguhet. Nése pagesa pér Materiale né vend punim do t& b&het veg e veg,
Kontraktuesi do té tregoj shpérndarjen e Materialeve né vend punim vegmas né Pérshkrimin e Aktivitetit.

Neni 26 Parapagimi

26.1 Autoriteti Kontraktues do t& b&j& pagesé paradhénie Kontraktuesit t& shumave t& pércaktuara né KVK nga data
e caktuar né KVK kundér dispozités nga Kontraktuesi i njé Garancioni té Pakushtézuar Bankar né njé formé t&
pranueshme pér Autoritetin Kontraktues né sasi dhe valuté t& barabarté me parapagim. Garancia do t€ mbetet né fuqi
deri sa t& bshet pagesa e paré, por shuma e garancisé duhet t& reduktohet né ményré progresive nga shuma qé
paguhet nga Kontraktuesi. Interesi nuk do t& paguhet pér parapagim.

26.2 Kontraktuesi do t& pérdorin parapagimin vetém pér té paguar Pajisjet, materialet dhe shpenzimet e tjera t&
nevojshme posagérisht pér kryerjen e punéve. Kontraktuesi duhet t& déshmoj se pagesa paradhénie €shté pérdorur né
kété ményré me furnizim t& kopjeve té faturave ose dokumenteve té tjera pér Menaxherin e Projektit.

26.3 Parapagim do té& paguhet duke zbritur shuma proporcionale nga pagesat pémdryshe pér shkak t& Kontraktuesit,
pas orarit t& pérqindjeve té pérfunduar t& Punéve né bazg t& pagesés.

Neni 27 Mbajtja e Parasé

27.1 Shuma, e specifikuar né KVK, do t& ndalet nga ¢do pagesé e Kontraktuesit deri né pérfundim e tér€ t€ Punéve.
Kjo shume ne asnjé rast nuk do te tejkaloj 10% e vlerés totale te kontratés origjinale. Kontraktuesi mund t&

zévendésoj paraté e mbajtura me garancion bankar “me kérkesé”.

27.2 Shuma e mbajtur ose garancia e mbajtjes do t& paguhet brenda 30 ditésh nga dita e léshimit te deklaratés s¢
llogarisé pérfundimtare t& referuar né Nenin 29.

Neni 28 Vértetimet e pagesés

28.1 Kontraktuesi do t’i dorézojé Menaxherit t€¢ projektit raportet mujore té ¢mimeve t€ vlerésuara t& punéve t&
pérfunduara me minus shumén kumulative t€ vértetuar mé paré,

28.2 Menaxheri i Projektit do ta kontrollojé punén e kryer t& kontraktuesit pér t& vértetuar cilésing e punés dhe
vérteton shumén qé duhet t’i paguhet kontraktuesit.

28.3 Vlera e punés sé kryer do t& pércaktohet nga Menaxheri i Projektit.

28.4 Vlera e punés sé pérfunduar pérfshin:

a. Né rastin e Kontratés s¢ Paramasés dhe Parallogarisé, vlerén e sasisé sé punés né Paramasé dhe
Parallogari qé &shté pérfunduar; ose
b. Né& rast t& kontratés paushallé, vlera e punés sé ekzekutuar do t& pé&rbéj vlerén e aktiviteteve té

pérfunduara né Pérshkrimin e Aktivitetit.

28.5 Vlera e punés sé pérfunduar pérfshin vlerésimin e ndryshimeve dhe shkaqeve pér kompensim.

Neni 29 Llogaritja pérfundimtare

29.1 Kontraktuesi jo mé voné se 90 dité pas l&shimit té certifikatés pérfundimtare t€ pranimit, do t& dorézojé tek
Menaxheri i Projektit nj& draft te deklaratés se llogarisé pérfundimtare me dokumentet mbéshtetése qé tregojné né
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detaje vlerén e punés s& bérd né pérputhje me kontratén, sé bashku me t& gjitha shumat e métejshme & cilén
Kontraktuesi konsideron se duhet paguar sipas kontratés, né ményré q& Menaxheri i Projektit t& pérgatis deklaratén e
tlogarisé pérfundimtare.

29.2 Brenda 30 ditéve pas pranimit t& draft-deklaratés se llogarisé pérfundimtare dhe t& gjithg informacionit &
kérkuar n& ményré té arsyeshme pér verifikimin e saj, Menaxheri | Projektit do t& pérgatisé deklaratén e logarisé
peérfundimtare, e cila pércakton:

a} Shumen & cila sipas opinionit te tij duhet ti paguhet sipas kontratgs; dhe

b) pas evidentimit te shumave te paguara paraprakisht nga Autoriteti Kontraktues dhe i té gjitha shumave t&
cilat i takojné Autoritetit Kontraktues sipas kontratés, bilanci, nése ka, nga Autoriteti Kontraktues tek
Kontraktuesi, ose nga Kontrakluesi tek Autoriteti Kontraktues, si¢ mund te jete rasti.

29.3 Menaxheri i Projektit do t& I&shoje te autoriteti kontraktues ose te pérfaqésuesi i tij i autorizuar, dhe te
Kontraktuesi, deklaratén e llogarisé pérfundimtare qe paraget shumen pdrfundimtare pér t€ cilén duhet paguar
Kontraktuesi né bazé t& kontratés, Autoriteti kontraktues ose pérfaqésuesi i tij i autorizuar dhe Kontraktuesi duhet t&
nénshkruajné deklaratén e logarisé pérfundimtare, si njé njohje e vierés sé plot¢ dhe pérfundimtar t& punds s&
realizuar sipas kontratés dhe menjéherg do t& dorézojé njé kopje t& nénshkruar t& Menaxherin e Projektit.

Neni 30 Shkaqet pér kompensim

30.1 Shkaqe pér kompensim konsiderohen ngjarjet si né vijim:

{(a) Autoriteti Kontraktues nuk lejon gasje né njé pjesé t& vend ndértimit data e posedimit e specifikuar
né KVK.
{b) Menaxheri i Projektit urdhéron shtyrje pa dhéné llogari pér kété, ose vonohet apo nuk i jep skicat

(vizatimet, specifikacionet) apo. udhézunet e -duhura per kryerj Jen e punéve te konhaktuata né afatm e
caktuar si ng kontraté, ' '

(¢) -~ Menaxheri i Projektit utdhelon kontraktuesm qé i zbulo_le 0s¢, klyeje testet né punén -
pérfundimtare, ¢ cila mandej zbulohet se nuk ka pasur defekt. - i
(d) Kontraktuesit tjeré, autoritetet publike, shelbimet komunale ose Autorlten Kontraktues shkaktoing -

vonesé apo shpenzime shtest pér Kontraktuesin,

(¢)  Menaxheri i Projektit pa arsye t& justifikuar vonohet ng léshimin e vértetimit p&r p&rmbushje &
kontratés.

(2) Kontraktuesi has nd pengesa tjera pér kryerjen e aktiviteteve t& punéve t& kontraktuara t& cilat
pengesa nuk jan& pér shkak & joprofesionalizmit t& Kontraktuesit.

30.2 Nése njé ngjatje e tillé ndodh, atéheré Cmimi i Kontratés do t€ rregullohet po ashtu.
PRANIMI DHE PERGJEGJIESIA MBI DEFEKTET
Neni 31 Parimet e pérgjithshme
31.1 Verifikimi i pundve nga Autoriteti Kontraktues me géllim t€ pranimit t& pérkohshém ose final do t& béhet né
prani t& Kontraktuesit. Mungesa e kontraktuesit nuk do t& jeté pengesé pér verifikimin me kusht q& Kontraktuesi te
jete informuar prej t8 pakten 30 ditdve para datés s& verifikimit,
Neni 32 Testet pér pérfundimin
32.1 Punét nuk do té pranohen deri sa te jene kryer verifikimet dhe testet e caktuara ne shpenzime t€ Kontraktuesit.

Kontraktuesi duhet t& njoftojé Autoritetin Kontraktues pér datén né t& cilén verifikimi dhe testet t€ tilla mund &
fillojng.
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32.2 Punét te cilat nuk plotésojné kushtet e kontratés, duhet, nése kérkohet, t& shkatérrohen dhe rindértohen nga
kontraktuesi ose te riparohen, sipas kérkesés sé Autoritetit Kontraktues, pérndryshe kjo do t& béhet pas njoftimit t&
duhur né shpenzime t& Kontraktuesit, me urdhér t& Autoritetit Kontraktues.

Neni 33  Pranimi i pérkohshém

33.1 Punimet do t& merren pérsipér nga Autoriteti kontraktues kur t& kené kaluar né ményré t& kénaqshme testet pér
pranim dhe te jete l&éshuar, ose konsiderohet te jete léshuar, njé certifikaté e pranimit t€ pérkohshém.

33.2 Kontraktuesi mund t& aplikojé, duke njoftuar Autoritetin Kontraktues, pér njé certifikaté t€ pranimit té
pérkohshém jo mé herét se 15 dité para se punét, sipas mendimit te Kontraktuesit, te jene t& gatshme pér pranim t&
périkohshém. Autoriteti kontraktues brenda 30 ditésh pas pranimit t& aplikacionit t& Kontraktuesit ose:

a) ti léshojé kontraktuesit certifikatén e pranimit t& pérkohshém me njé kopje pér Autoritetin kontraktues
duke théng, nése kjo &éshté e pérshtatshme, rezervat e tij, dhe pérveg tjerash, edhe datén né t€ cilén
sipas mendimit t& tij jan& p&rfunduar punét né pajtim me kontratén dhe jang t& gatshme pér pranim t&
pérkohshém; ose

b) t& refuzojé aplikacionin, duke i dhéng arsyet e tij dhe duke specifikuar veprimin t& cilin, sipas
mendimit t& tij i kérkon nga Kontraktuesi pér ta léshuar certifikatén.

33.3 Nése autoriteti kontraktues nuk arrin ose t& l&shojé certifikatén e pranimit t& pérkohshém ose t& refuzojé
furnizimet brenda njé periudhe prej 30 ditésh, ai do t& konsiderohet se ka léshuar certifikatén né ditén e fundit t¢
asaj periudhe.

33.4 Pas pranimit t& pérkohshém té punéve, Kontraktuesi i gmonton dhe i heq strukturat e pérkohshme dhe
materialet q& nuk kérkohen mé pér pérdorim pérkitazi me realizimin e kontratés. Ai gjithashtu do t& heqé ndonjé
mbeturiné apo pengesé dhe do té b&jé ndonjé ndryshim té gjendjes s& vendit t& pranimit sig kérkohen né kontraté.

Neni 34 Pérgjegjésia mbi Defektet

34.1 Kontraktuesi do t& jet& pérgjegjés pér ménjanimin e defekteve, ose démeve, né ndonjé pjesé te punéve té cilat
mund t& shfagen apo shfagen gjaté periudhés se defekteve dhe te cilat lindin nga ose:

a) pérdorimin i impiantit ose materialeve t¢ démtuara ose mjeshtéria ose dizajni i gabueshme i Kontraktuesit;
dhe / ose
b) ¢do veprim apo mosveprim i Kontraktuesit gjaté periudhés se defekteve.

34.2 Kontraktuesi me shpenzime t& veta do ta pérmirésojé defektin ose démin sa mé shpejt t€ jet¢ ¢ mundur.
Periudha mbi pérgjegjésing e defekteve pér t& gjitha zévendésimet ose rinovimet do te filloj nga data kur
zévendésimi ose rinovimi éshté béré pér kénaqésing e mbikéqyrésit. Nése kontrata mundéson pranim t€ pjesshém,
periudha e defekteve do t& vazhdohet vetém pér até pjesé t& punimeve e cila &shté ndikuar nga ndérrimi apo rinovim.

34.3 Nése shfaqet ndonjé defekt ose ndodh ndonjé dém gjaté periudhés s&¢ pérmendur, autoriteti kontraktues ose
menaxheri i projektit do ta njoftojné Kontraktuesin. Nése Kontraktuesi nuk arrin t& korrigjoj njé defekt ose njé dém
brenda afatit kohor t& pércaktuar né njoftim, autoriteti kontraktues mund t&:

a) té kryejé veté pune, ose t& punésojé diké tjetér pér kryerjen e punimeve, né rrezik dhe kosto te Kontraktuesit,
né& té& cilin rast kostoja e shkaktuar nga autoriteti kontraktues do t& zbritet nga pagesat e pritura ose nga
garancité qé mbahen ndaj Kontraktuesit ose nga té dy; ose

b) t& ndérpresé kontratén.

34.4 N& raste urgjente, kur kontraktuesi nuk mund t& arrihet menjéheré ose, pasi éshté arritur, nuk &shtg né gjendje
qé t& marré masat ¢ nevojshme, autoriteti kontraktues ose Menaxheri i projektit mund t€ kryejn€ punén né kurriz t&
Kontraktuesit, Autoriteti kontraktues ose Menaxheri i projektit duhet t& informojé sa mé& shpejt q& t€ jeté e mundur
Kontraktuesin pér veprimin e marré.



34.5 Perjudha e pérgjegjésisé se defekteve do t& parashihet n8 KVK dhe specifikimet teknike. Nése koh&zgjatja e
periudhés s& pérgjegjésisé se defekteve nuk &shté e specifikuar, ajo do & jet& 365 dité. Periudha e Pérgjegjésisé se
defekieve do t& fillojé né datén e pranimit t& p8rkohshém.

Neni 35 Pranimi pérfundimtar

35,1 Pas skadimit t& periudhés s& garancisé ose, né rastet kur ka mé tepér se njé periudhé, pas skadimit t& periudhés
sé¢ fundit, dhe atéherd kur t& jené zgjidhur t& gjitha defektet apo démet, autoriteti kontraktues do t'i léshojé
Kontraktuesit njé certifikaté t& pranimit pérfundimtar, me njé kopje Autoritetit kontraktues, duke cekur datén n&
t& cilén Kontraktuesi i ka plotésuar obligimet e tij sipas kontratés dhe né ményré t¢ tillg q& autoriteti kontraktues t&
jeté i kénagur. Certifikata pérfundimtare e pranimit do t& 1&shohet nga autoriteti kontraktues brenda 30 ditésh nga
skadimi i periudhés sé garancisé ose menjéher# pasi riparimet eventuale q& jang kérkuar sipas Nenit 34 t& jen¢
pérfunduar né ményré & tilié g8 t& jetd i kénaqur autoriteti kontrakiues.

35.2 Punét nuk do t& konsiderohen se jané realizuar plotésisht derisa t& jet& nénshkruar certifikata pérfundimtare ¢
pranimit nga Menaxheri i Projektet dhe te jete dorézuar tek autoriteti kontraktues, e nj& kopje tek Kontraktuesi.

35.3 Pa matré parasysh léshimin e certifikatés pérfundimtare, Kontraktuesi dhe autoriteti kontraktues do t& mbeten
t¢ detyruar pér plotésimin e obligimeve q¢ dalin sipas kontratés para l&shimit t¢ certifikatés pérfundimtare &
pranimit dhe t& cilat kan& mbetur (€ parealizuara n& koh#n kur léshohet certifikata pérfundimtare e pranimit. Natyra
dhe masa e obligimeve t& tilla do & pércaktohen duke fu referuar dispozitave t€ kontratés,

Shkelja e kontratés dhe shképutja
Neni 36 Shikelja e kontratés
36.1 Pala ka shkel# kontratén nése nuk arrin t€ shlyejé ndonjé nga obligimet e veta me kontraté,
36.2 Né rastet kur ndodh njé shkelje e kontratés, pala ¢ démtuar do t& ket® t& drejté pér kéto kompensime:
a) démet; dhe/ose
b} ndérprerjen e kontratés.
36.3 Pérveg masave t& sip&rpérmendura, m_und 1 jepen démshpérblime, Ato mund t€ jeng:
a) déme té pérgjithshme; ose - o
b) déme 8 likuidueshme.

36.4 Mbulimi i démeve, pagesat apo shpenzimet g& rezultojné nga zbatimi i masave t& parapara n§ kétg nen do t&
zbatohen duke u zbritur nga shumat qé duhet t’i paguhen Kontraktuesit, nga depozita, ose me pagesé nga siguria

Neni 37 Shképutja e kontratés

37.1 Autoriteti Kontraktues ose Kontraktuesi mund & shképus Kontratén n& qofté se pala tjetér shkakton njé shkelje
themelore t& Kontratés,

37.2 Shkelja themelore e kontratés do t& p&rfshiing, por nuk do t& kufizohet né:

(a)} Kontraktuesi ndérpreng punén pér 15 dité rresht pa qené e pérfshiré kjo ndérprerje né programin e punés si
dhe pa autorizim t& menaxherit t& projektit;

(b) Menaxheri i projektit urdhéron Kontraktuesin pa arsye t& justifikuar t& ndérpresé apo pezullojé aktivitetin e
punéve & kontrakiuara pér mé& shumé se 15 dité pune; ose marréveshjet e arritura mbi pagesat pér shkak &
kontraktuesit pér kosto t€ vonesés;

(c) Autoriteti Kontraktues ose Kontraktuesi falimenton apo hyn né likuidim tjetér nga rindértimi ose shkrirja;

(d) Pagesa e vértetuar nga Menaxheri i Projektit, nuk paguhet nga Autoriteti Kontraktues brenda 30 ditésh nga
data e certifikatés s& Menaxherit t& Projektit;

{e) Menaxheri i Projektit njofton se mos korrigjimi i defekteve 8shté shkelje e kontratés dhe Kontraktuesi nuk
arrin t'1 korrigjoj brenda 30 ditéve t& p&reaktuara nga ana e Menaxherit té Projektit;




(f) Kontraktuesi vonohet n& pérmbushjen e Punéve pér numrin e ditéve pér & cilat shuma minimale e démeve t&
likuidvara mund t&€ paguhet.

37.3 Kur cilado nga palét kontraktuese njofton Menaxherin e Projektit pér shkelje t& kontratés pér arsye t€ tjera nga
ato t& renditura mé lart nén 37.2, Menaxheri i Projektit do t& vlerésojé a &sht& shkelja thelb&sore apo jo.

37.4 Nése pér shkak té fajit t& palés sé treté krijohen rrethana emergjente objektive dhe kjo e pengon pérmbushjen e
detyximeve té kont:atés, Menaxhe:i I' Projektit me pélqimin e Kontlaktuesit do té pélﬁmdoj vazhdimésiné e
pjesérisht, do t& kérkoj8 nga kontraktuesi t& lar gohet nga zona ¢ punds dhe ta léné até né njé gjendje t& mird.
Menaxheri i Projektit duhet t& paguajé kontraktuesin pér punét & kryera deri n& momentin e marrjes sé njoftimit me
shkrim pér ndérpretje.

37.5 Né& qofté se kontrata shképutet, Kontraktuesi do t& ndérpres punén menjéheré, do & siguroj vend punimin dhe ta
liroj vend punimin brenda 15 ditéve nga pérfundimi i periudhés sé njoftimit.

Neni 38 Forca madhore

38.1 “Force Madhore” si¢ pérdoret kétu mendohet né grregullimet industriale, grregullimet civile, luftérat,
eksplodimet, té&rmeti, zjarret, vérshimet, epidemité etj e shkaktuar jo me fajin apo neglizhimin e paléve kontraktuese,
e paparashikueshme dhe jashté kontrollit t& paléve kontraktuese,

38.2 Ne rast se ndodh ndonjéra nga ngjarjet qé pércakton Forcén Madhore dhe kjo 1 bén t& pamundur punémartgsit
keyerjen e obligimeve dhe pérgjegjésive t& parapara me kontraté, punémarrési sa mé shpejté q& &sht€ ¢ mundur
duhet t'i sigurojé punédhénésit njé deklaraté me shkrim me t& dhénat e plota lidhur me ngjarjen. N& k&t& rast
aplikohen dispozitat si né vijim:

i Obligimet dhe pérgjegjésits e kont:aktues:t do t8 pezuliohen deri sa 8 amhet nivell i mundésisé objektive
s€ pér mbushJes sé tyre.

ii. Gjaté pezulhmit dhe ng lidhje me punét e pezulluara, t€ gjitha shpenzimet lidhur me erarnmin e pajlsjeve
tekmke, akomodimit & per: sonelit dhe shpenzimet tjera 1€ ngjashme i bart kontraktuesi, '

iil. Brenda pesémbédhjets 15 dits, duke logarité nga dita e ngjarjes qé pelcakton Forcén Madho:e, Menaxheri
i Projektit n& bashk&punim me Autoritetin Kontraktues duhet ti vle;eso_w te gutha punet & perfunduara ne menyre
qé Autoriteti Kontraktues ta paguajé kontlaktuesm - : . o :

iv. Afati pér pérmbushje t& obligimeve nga Kontraktuesi t& detyrimeve t& kontratés mund t€ zgjatet edhe pér
njé periudhe pér aq sa ka zgjatur perivdha e pezullimit.

v. NE qofi# se kontrakfuesi pér njé koh# 18 gjaté &shté béré i pa afté, p&r shkak t& Forcés Madhore, pér t'i kryer
obligimet dhe p&rgjegjésité e parapara me kontraté, Autoriteti Kontraktues brenda shtaté 7 dité mund ta njoftojé me
shkrim kontraktuesin p&r ndérprerjen e kontratés.

Neni 39 Pagesa pas shképutjes sé€ kontratés

39.1 Nése kontrata ndérpritet pér shkak t& shkeljes materiale t& kontratés nga ana e kontraktuesit, Menaxheri
Projektues do t€ l&shoi njé gértifikaté mbi vierén e punés sé pérfunduar dhe materialet ¢ porositura me mé pak se
pérgindja e cila kérkohet nga vlera e punéve t& pérfunduara , si¢ 8shté cekur né KVI. Démet shtesé t& likuidimit
nuk do t& aplikohen, Nése shuma totale e borxhit 18 Autoritetit Kontraktues teikalon ndonjé pagesé si borxh ndaj
kontraktuesit, diferenca do té jet# obligim borxhi ndaj Autoritetit Kontraktues.

39.2 Nése kontrata ndérpritet pér shkak € interesit t& Autoritetit Kontraktues ose shkeljes materiale bazé & kontratds
nga Autoriteti Kontraktues, Menaxheri i Projektit do t& léshoj njé certifikat® p&r vlerén e punés s€ bérg, materialet e
porositura, koston e arsyeshme t& hegjes sé& Pajisjeve, riatdhesimin e personelit t& Kontraktuesit i punésuar vetém pér
Punét, shpenzimet ¢ Kontraktuesit pér mbrojtjen dhe sigurimin e Punéve.
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Neni 40 Prona

40.1 T& gjitha materialet dhe pajisjet e ndértimit né vend punim, Impiantet, Punét e Pérkohshme, dhe Punét do t&
konsiderohen té jené proné e Autoritetit Kontrakiues nése Kontrata ndérpritet pér shkak t8 gabimit t& Kontraktuesit.

Neni 41 Lirimi nga Ekzekutimi

41,1 Né qofté se pamundésohet pérmbushja e kontratés nga shpérthimi 1 luftés apo ndonjé rasti tjetér jashté
kontrollit t& Autoritetit Kontraktues ose Kontraktuesit, Menaxheri 1 Projektit do & vértetoj kété. Kontraktuesi do t&
siguroj vend punimin dhe do té ndérpres punén sa mé shpejt g &shté e mundur pas pranimit t& kétij vértetimi dhe do
té paguhet pér punét e kryera para pranimit t& tij dhe pér punét ¢ kryera mé pas pér & cilat &shté arritur marréveshje.

Zgjidhja ¢ mosmarréveshjeve

Neni 42Zgjidhja migésore e mosmarréveshjeve

42.1 Palét do t'1 béné t& gjitha pérpjekjet pér t& zgjidhur ng ményré miqésore 1€ gjitha mosmarréveshjet & mund t&
ndodhin ndérmjet tyre. Sapo t& shfaget ndonjé mosmarréveshje, Palét do ta lajmérojné njéra tjetrén me shkrim pér
pozitén e tyre né mosmarréveshje dhe pér ndonjé zgjidhje qé ata konsiderojné se &shté e mundshme. Nése cilado
Palé e sheh t& dobishme, palét do & takohen dhe t& mundohen ta zgjidhin mosmarréveshjen. Pala do & i pérgjigjet
kérkesés pér zgjidhje migésore brenda 15 ditésh pas kérkesés. Periudha maksimale g8 jepet p&r arritjen e késaj
zgjidhjeje do t& jeté 30 dit& nga fillimi i procedurés. Nése pérpjekja pér t& arritur zgjidhje migésore déshton ose nése
Pala déshton & pérgjigiet me kohé ndaj kérkesave pér zgjidhje, té dyja palét do t& jené t€ lira t& vazhdojné né fazén e
ardhshime t& procedurss sé zgjidhjes sé mosmarréveshjes duke e lajméruar tjetrén,

42.2 Nése procedura e zgjidhjes migésore t& mosmarrgveshjes déshton, palét mund & merren vesh 1€ pérpigen t&
pajtohen pérmes institucionit (& specifikuar n& KVK. Nése nuk mund té arrihet zgjidhja brenda 30 ditésh pas fillimit
té procedurés s¢ pajtimit, secﬂa pale do 1€ keté t& drejte te vazhclOJe ng fazen ¢ ardhshme t& plocedures sé z,gudhjes

sé mosmaueveshjes ' : : '

Neni 43 Zg]ldlua € mosmart eveshjeve me pr ocedm € gjyqésore

43.1 Nése nuk mund t& arrihet zgjidhje brenda 30 ditésh nga fillimi i procedurés migésore pér zgjidhje t&
mosmarréveshjes, secila palé mund t& kérkojé:

a) ose vendim nga gjyqi;
b) kurdo qe palét pajtohen, vendim arbitrimi né pajtim me KVK.

30.2 Para nénshkrimit te kontratés palét duhet te vendosin pér ményrén e zgjidhjes se mosmarréveshjes, gjykata apo
arbitrimi.
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KUSHTET E VECANTA
616-26-2203-5-1-1/C1951

KVK né vijim do té plotésojné dhefose ndryshojné KPK. Sa heré q&é ka njé konflikt, dispozitat kétu do té&
mbizotérojné mbi ato t& KPK.

Kushtet e Pérgjithshme té

Kontratés

Amandamentimet/Modifikimi i Nenit pérkatés né KPK

Pérshkrimi i
nenit

Neni.
Nr.

Ligji i
zbatueshém dhe
gjuha

2.1

Ligjet e Kosovés qé jané né fuqi do té zbatohen pér té gjitha ¢éshtjet qé
nuk mbulohen nga dispozitat e kontratés. Juridiksioni do t& jeté
gjykata pérkatése né Prishtiné.

22

Gjuha e pérdorur do té jeté gjuha Shqipe.

Siguria e
ekzekutimit

10.1

Shume e sigurisé sé ekzekutimit éshté EUR apo 10 % pér kohézgjatjen
e periudhés prej 25 muaj.

Pérgjegjésia dhe
Sigurimi i
Kontraktuesit

11.2

Shuma minimale e sigurimit do té jeté:
(a) Nése ndodh ndonjé humbje apo démtim lidhur me punét,
ndonjé pjesé té tyre, materialet apo impiantin gjaté periudhés
mbi té cilén kontraktuesi éshté pérgjegjés pér pérkujdesjen e
tyre, pér ¢farédo arsye, pérpos rreziqeve té definuara sipas

nenit 38 te KPK, kontraktuesi korrigjon humbjen Aot

démtimin e tillé nén shpenzimet e veta, né ményré qé pune

e pérhershme né ¢do aspekt t& jené né pérputhje, ‘mei__

dispozitat e kontratés sipas kérkesave té menaxheuf <te
kontratés. Kontraktuesi siguron punét, sé bashku me

materialin dhe impiantin gjer né koston e zevendesnmt AN

ploté;
Nése ndodh ndonjé humbje apo démtim i Pajisjeve-njé
shumé e cila éshté e mjaftueshme pér zévendésimin e tyre;
Nése ndodh ndonjé humbje apo démtim i pronés (pérveg

Punéve, Impianteve, Materialeve dhe Pajisjeve) né lidhje me

Kontratén shuma minimale é&shté 15.000 euro pér c¢do

ndodhi, kurse numri i ndodhive éshté i pakufizuar.

Nése ndodh ndonjé démtim personal ose vdekje:

(b)
(©)

(d)

(i) e punétoréve té Kontraktuesit: 50.000 euro pér c¢do
ndodhi, kurse numri i ndodhive éshté i pakufizuar

(i) e personave té tjeré: 50.000 euro pér ¢do ndodhi, kurse
numri i ndodhive éshté i pakufizuar

Programi

121

Kontraktuesi do ta dorézoj pér aprovim Programin pér Punét brenda 5

ditéve nga data e Nénshkrimit té kontratés.




12.2 Periudha pér Programin e azhurnuar éshté 15 dité kalendarike nga data
e pranimit te kérkesés se Menaxherit te projektit.
Fillimi i punéve | 17.1 Data e fillimit do té jeté 5 dite pas nénshkrimit t& planit té menaxhimit.
17.2 Data e pérfundimit e té gjitha Punéve do té jeté 24 muaj.
Regjistrii punés | 20.1 Njé regjistér i punés do té mbahen né vend-punishte nga ana e
Kontralktuesit.
Inspektimi  dhe | 22.1 Menaxheri i Projektit éshté: do te pércaktohet pas nénshkrimit te
testimi kontratés
Parimet e|24 Pagesa do té béhet nga ana e Autoritetit Kontraktues pér punet e
pérgjithshme té ekzekutuara vetém né bazé té shumés sé vlerés sé njé Urdhér Blerje
pagesave te vlefshme té léshuar nga autoriteti kontraktues.
pér punét e kryera dhe te konstatuara nga menaxheri i kontratés.
Parapagimi 26.1 Shuma e Parapagimit éshté: nuk ka pagese paraprake
Mbajtja e Parasé | 27.1 Shuma e parave té mbajtura éshté: 10% i vlerés se kontratés.
Kjo shume do té ndalet nga ¢do pagesé e Kontraktuesit dhe do té
paguhet brenda 30 ditésh nga dita e 1éshimit te deklaratés sé llogarisé
pérfundimtare t&é referuar né Nenin 29 te KPK.
Kontraktuesi mund té zévendésoj paraté e mbajtura me garancion
bankar “me kérkesé”.
Shuma e parave te mbajtura do te mbahet gjate tere periudhés se i\
defekteve (3 vite) L9l
Shkaqet pér | 30.1 Data e posedimit té vend punimit do té jeté 5 dité pas nénshkrimit té|
kompensim kontratés.
Pérgjegjésia mbi | 34.5 Periudha garantuese e defekteve éshté 2 vite
Defektet
Pagesa pas | 39.1 Pérgindja qé do té zbatohet pér vlerén e punéve qé nuk jané pérfunduar,
shképutjes sé qé pérfagéson koston shtesé t& Autoritetit Kontraktuesin pér
kontratés kompletimin e Punéve, éshté¢ pérqindja e vlerésuar té punéve té
pakryera minus shuma e démeve te likuiduara
Zgjidhja 42.2 Komisioni pér Ndérmjetésim ne kuadér te Ministrisé se Drejtésisé
migésore e
mosmarréveshje
ve
Zgjidhja e|43.1 a) Cdo mosmarréveshje ndérmjet paléve té cilat mund té& lindin gjaté
mosmarréveshje ekzekutimit sé késaj kontrate dhe se nuk éshté e mundur té zgjidhet
ve me proceduré ndryshe ndérmjet paléve do té dorézohet Gjykatén Komerciale-
gjyqésore Prishtiné né pajtim me ligjin né Kosové.
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Kompanla e Sigurimeve “ELSIG” SH.A.

' - Adresa: Rr. Trings Smalll, nr. 19, Prishling
A Tel: +383 (0} 38 229 112
\ ‘I ) E-mail: office@kselslg.com

Ia & Sigurimeve Sh.A ST Company J.8.C Gjithgka qe duhet ta keni!

Profesionale

Jr Polices; 4554 .
siguruari/ Insured: AGE Group SH.P.K,, Rahovect, Avdulla Bugari p.n.,, Rahovec,
agrfituesl Beneficiary; Kuvendl | Komunes s& Prishtings, Prishtingé

Jojl 1 Veprimtariséf Brofessional activity: Ndértimtarl

Serindha Sigurimit Perlod of insurance; Pre)/ From 15,07.2026 Deri/ To 15,07.2028 Oraf Hour 15:36:38
Sigurues] dhe | Stguruar me vullnet 18 lire, t& barabarté dhie me mirébesim kontrakiojné kétd lioj sigurimi, In
with goodwill and equally agreed fo contract this type of Insurance. f
Sipas oferiés t& paraqgitir nga i Siguruari dhe kushteve t& sigurimit t& pergjegjésisé profesionale nga vgﬁrimtarla: sjg

sergjegibsing ligjore té siguruarit pér démet nda pales sé treté. Vetdm nése éshié shénuar ne tabeiégg‘é mbulesés

saguar premi pér rrezige e lartcekura. Based on Insured request, and according as well as requireman
e Insurers cover insured's third party legal liability as contracted. g
Rreziqet e siguruara: perglegjésia profeslonale p8r gabime / léshime g8 mund 1& bshen yjaté akfivite
profesionale e st pasoj# e fyre mund 8 jetd: vdekla, [éndimi i trupit apo shendetit, demtimi app"humb
56 Iretd. Insured risks: Professional liability for mistakes / errors possible during insured profgssional p : &y result in: bodily
injury, health damages, damage or loss of the third party property, and/or financial loss q}f;,’m&_u ird party.“@ﬁ!iﬁ;"t?aﬁ‘s noted In the table of
insurance cover and the premium has been paid for the aforementioned risks, Rreziget € per]: Jr\ﬁ‘ia a: démet ¢ shkakiuara si pasojé e
perdorimit: qBliimi i keqs, t& materieve radipakiive, mieteve motorike & | nenéshirohen slgurime’\"fégr_‘e“;‘ﬁ_glyrueshme, ndotjés sé ajrit,

its, Efceptions: The Insurers will not

rigashte, B
Hrat are subject of TPL alr

rar.and Insured voluntarily,
=

u”"’m‘-

=

krysrjes sé veprimtarisé
Qnés , humbla financiare 1€ pales

sémundjeve profesionale, nga produktéte me t& meta, démet qé ndodhin n& bashlj@g@itjare 1€ ngiis

be liable In respect of: damages caused as a result of usage; bad intentlons, ra%oadhvlt?.’ motor vehiclesli

oliution, professional Mness, technological omits andfor malfunctions, damage¥ caused withjp.close fargiily circle.-
£ <

 Shumat e Slgurmjf} o i
Lioji | mbulesés siguruese . Sum Insured Pretiia TVSH Totall
‘Type of Insurance cover Pérgjithshém | Pér njEvast Premjum VAT Total
o Aggregate | Single event £
er person — vdekja dhe lendimet trupore

IEFJch gzrson - Diatix and I;?:;dily Ii?uryp 60.00 10.80 70.80
Pér gjerat personale ~ For personal effects 0.00 0.00 0.00
Par démet né prone - Property loss or damage 40,00 7.20 o 47.20
Humbja Financlare ~ Financlal loss ' 0.00 0.00 ’ 0,00
:ers person dhe prang / For pe.rs_on and Praperty p : . > ) 0.00 " 0.00 0.00
TOTAL e & - B0HED.00e, #75,000.00 100,00 18,00 ) 118.00;

Plesa e zbritshme per demtimefiendim, per cdo ghgseciien jEkese( eﬁighperb!im), per person 15.00%, minimale 2,500.00€. ‘
Deductable for bodily Injury for each and every<asgdcomp &nsation) forperson 15.00%; minimum 2,500,00€. . ’

Plesa e zbritshme per deme materiale,per A6 dhe Sedlign;kerkese(dgfmshperblim), 15.00%, minimale 2,500.00€.
B e (compansation) 15.00% minimum 2,500,00€

A

Daductible for property loss or damage for each and eVenica
Primi paguhet menjBheré. Gjithsej 118,00€ The Premium is ban

Mos pagesa e primit, rezulion ag@ma@g@mme te mbuleses siguruese, This insumnce cover is considered
automatically invalid in case offibhpaymentdtinsurance premium, Ne raste kur priml [ sigurimit behet me kiste, pjese
perberse @ polices eshie majfaveshiame, Shkrim.ae percakton vierer e kistit dhe afatet & pageses. In case of

payment with instaliments, par of thispolicy 4swill én agreement with defined amount of instaliments and date of
paymenits. Lné Perfagssuesi] AG 4 GpSHEKEpES! | lexova me vemendje dhe i kuptova kushtet e :
bashkengjltura te kesaj Kbt & Siidnm| deKlaro)Seajiohem me to dhe te dhenat e kesaj poilce dhe po nenshkruaj

konform vullnetit te lire di@gggép&g “hWe Iag‘”@ire yresentative of Tahir Bala declare that | have read understood and
voluntatlly agreed with insuranceteims-and con ions of this insurance policy.

NE/ I Prishting, mef on 15.07.20
63

eriman Ca 22
: Hf

. Wu




Kompania e Sigurimeve "ELSIG" SH.A,

( : Adresa: Rr. Tringé Smajli, nr. 18, Prishting
A Tel: +383 (0) 38 221 112
\ ‘I ) E-mall: office@kselslg.com

Kompanjn £ Sigurimeve $h.A Ansurance Company L.S.C. Gjithgka qé dUhet ta keni!

Profesionale

ir Polices: 4554 .
siguruari/ insured: AGE Group SH.P.K,, Rahovec, Avdulls Bugari p.n., Rahovec,
33ritueslf Beneficlary; Kuvendi § Komunes sé Prishtlnés, Prishting

o}l | Veprimtarisé/ Professional activity: Ndértimtar]

3eriudha Sigurimit! Perlod of Insurance: Prel/ From 15.07,2026 Deri/ To 15.07.2028 Oral Hour 15:36:38
Siguruest dhe i Siguruari me vulinet 18 lire, t& barabarté dhe me mirébesim kentraktojng ket& lloj sigurimi. Insufer.and Insured voluntarily,
with goodwili and equally agreed to contract this type of insurance, e

Spas ofertés t& paragltir nga | Siguruarl dhe kushteve 12 sigurimit & pergjegjésisé profesionale nga vgﬁﬁmtaria: sggﬁue
sergjegjésing ligjore t& siguruarit pér démet ndaj pales sé freté, Velém nése 8shié shénuar ne tabelénje mbulesés slall
saguar premi pér mezige e laricekura. Based on Insured request, and according as well as require énits for professiond
lhe Insurers cover Insured's third party lega! liability as contracted.

Rreziget & siglruara: pergjegjésia profesionale pér gabime Heshime g& mund 15 b&hen g}até_aktivlle%;'
profesionale e si pasojé e tyre mund t& Jetd: vdekla, landimi | trupit apo shendatit, demtimi ae‘_p"humbj 2 ]
5& tretd, Insured Hsks: Professional liability for mistakes / errors possible during insured professional pr At

injury, health damages, damage or loss of the third party properly, and/or financial loss o;; third party. i6is noted In the table of
insurance cover and the premium has been paid for the aforementioned risks, Rreziget & perjashiuara. démet e shkakiuara si pasojé e
pérdorimit: g&lliml | keqs, t& materleve radicaklive, mjeleve motorike & i nenéshirohen slgurimeve; 22detyrueshme, ndotjés s& ajrit,
sémundjeve profesionale, nga produkiéte me té mels, démet qé ndodhin né bashké%tigmiijare 18 ngushie, EXceptions: The insurers will not
be liable in respect of: damages caused as a result of usage; bad intentions, radipatitlvltir‘,’ motor vehiéesg_ﬁ:%t are subject of TPL .air
ollution, professional lliness, technological omits and/or malfunctions, damage$ caused within close farily circle.-

s| siguron
es dhe Eshié

Shumat e Slgurimit = E
Lloji | mbulesgs siguruese Sum Insured la TVSH Totall
Fype of insurance cover Pérgjithshém Pér njéTast” Premmﬁm VAT Total
L Aggregate Single event P

Pe on - videkja die lendimet frupore
Fo: g:zon - D%a}:]h anl‘:;a I|30diiy ln}t}:uyp 25'0[}9‘00 60.00 10,80 70.60
Par glerat persenale — For personal effecls 450,00 0000, 0.00 0.00 0.00
PEr démet & prone — Property foss or damage 25000/@0),. | 2,500.00) 40,00 7.200 - . 47.20
Humbla Financiare ~ Financlal foss ' ' 0. : ' 0.00] - 0.00 o 0,00
itzr_s person dhe proné / For pe._rson_ and Property ) . - 'Nf‘;’f- 0.00 0.00 . 0.00] L 0.00
{TOTAL T . & 50i000.00[s, " 55.000.00 S+ 100,00 18.00 S 118.00]

Pjesa.e zbritshme per demtime/lendim, per ¢do
Deductable for bodily injury for each and everyGasg]
Plesa e zbritshme per deme materiale,per gdo dhe SelE)
Deductible for property [oss or damage for each and e

Primi paguhet menjéheré, Glithse] 118.00€ The Premium Is

=oilen keTkese{demshperbim), per person 15.00%, minimale 2,500.00€. . -
bompéhsation) fariperson 15,00%, minimum 2,500.00€. - SRR

&1, kerkese(dgmshperblim), 16.00%, minimals 2,500.00€.

Ease (corfipensation) 15,00% minimum 2,500.00€

mediaie[y. Total 118.00€

Mos pagesa e primit, rezulton aulomatikiSRt himbje te mbuléses siguruese. This insurance cover Is considered
automatically invalid in case o %&npa"“'““ “afingurance premium. Ne raste kur primi | sigurimit behet me kiste, pjese
perberse & polices eshte marreveshiiadmeshinm.qge percakion vieren e kistit dhe afatet e pageses. In case of
payment with instaliments, pari; 5 ﬁ%f‘&‘*wgﬁen agreement with defined amount of instaliments and date of
paymenis, Uné Pérfagésuesi 3% basi i lexova me vemendje dhe | kuptova kushtet e ’
ate rirnl d”e]_.g@mj&sei itoherm me to dhe te dhenat e kesaj police dhe po nenshkruaj

bashkeng]itura te kesaj Kbptrati 3
konform vulinetit te tire d!j;g“ff@,zpu We o @%ﬁg sentative of Tahir Bala dectare that | have read understood and
é‘ﬁ diconditions of this Insurance policy,

{voluntarily agroed with insti

N&/ In Prishting, me/ on 45.07.2

Meriman (Qan:r 2263
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